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TENDER FORM

The Chairman ~ Tender Opening Committee
PNG Power Ltd

P. 0. Box 1105

BOROKO 111 NCD

Papua New Guinea

Phone: (675) 324 3381

Fax: (675) 3250791

Email: supplyhelpdesk@pngpower.com.pg
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hereby wender for the undermentioned goods and services subject to the
conditions of tendering and at the prices quoted in the scheduled therein

TENDER NO.  49/2010

CLOSING AT 4.00 PM FRIDAY 30™ AUGUST 2019

FOR
MAINTENANCE FOR POWER STATION - PNG

POWER Ltd, DARU - WESTERN PROVINCE.



RECEIVED

/C/) PNG POWER Ltd _‘%

P.0O. Box 1105 Boroko NCD

SOUTHERKN OPERATICKNS
CENTRE: PPL&sI=701 PARY FOLDER STARTON

Team: Southern Region Operation.




DESCRIPTION OF WOQRK:

This Specification identifies and summarizes the standard of workmanship, quality of materials, PPL

Building Maintenance Team, the Scope of Works and the general terms and conditions that apply under
this contract.



SITE INSPECTION

The Contractor must check and inspect the site and the property prior to submitting in their quotations.
VARIATIONS:

The value of any variations to the work included in the estimate is ordered and authorized by the PNG
Power Building Maintenance Coordinator or Regional Manager Southern. Whether by additions,
omissions or substitution to the works described, both PNG Power Representative and the Contractor
should agree before the variation is carried out.

CLOSING OF BIDS OR QUQTATIONS:

A closing date for bids will be decided while carrying out site inspection. All bidders will be allowed five
(5) working days to furnish his quotation and the handing in of Bids closes at 4.30 p.m. on the
determined date.

The bidder shall then submit his bids or quotation in a sealed envelope including a latest copy of his
Company’s Bank Statement, PPL Vetted contractor, IRC & COC and to be addressed to:

The Facility Coordinator-Southern Region
PNG Power Ltd.

P.O. Box 1105

BORCKO

National Capital District.

BID RESULT:
The PNG Power Southern Region Team will inform both the successful and unsuccessful bidders by mail.

STARTING AND FINISHING DATES:

Upon awarding of Contract to the successful Bidder, a mutually convenient date for the start of work
should be arranged and set between the Contractor and PPL Building Maintenance Coordinator and Team
Facilities. A completion date will also be set and the Contractor should do his best to adhere to it.

Should there be a delay for some unforeseen factors; the Contractor is required to inform the PPL
Building Maintenance Foreman of the reasons for such delays.

Any unnecessary delays may jeopardize the ongoing business relationship between the Contractor and
PPL.

REMOVAL OF DEBRIS:

It is the responsibility of the Contractor to remove debris without delay during the course of work or
completion of work.,

FINAL INSPECTION:




Upon completion of the given contract, the Contractor shall arrange with PPL Building Maintenance
Foreman and Team Leader Facilities for a joint inspection prior to handing the keys to PPL Team.

PAYMENT:

Progress payments will be applied for major valued maintenance, but as for minor maintenances, the
“Contract Sum Payment Method"” shall be the appropriate option to be applied.

Preambies:

The Contractor should be prepared to carry out in a good and workmanlike manner the works described
in the Scope. The Contractor should exercise care in carrying out maintenances to the house and not
cause damages to the house, furniture's or household belongings

The Contractor is liable for the welfare and the insurance cover of its employees. PNG Power will not be
held liable for any incidents that may occur in the course of the Contractor's duties whilst carrying out
this Contract work.

1.00 EXTERIOR MAINTENANCE REQUIREMENT:

1.01  Remove and replace all security light to the entire building

1.02 Remove and replace all barge & Facia Boards to entire building
1.03 Replace 4 x entrance doors plus the dead locks.

1.04 Replace all strap overhang side ceilings.

1.05 Remove and replace all ridge caps

1.06  Replace all gutters and all downpipes to match the existing

1.07  Roofing iron of the entire building should be changed to stainless v-crimp.
1.08  Repair power entry point

1.09  Replace damaged window classes

1.10 Replace roof top cover.

1.11  Repair all window frames.

1.12  Replace missing louver blades

1.13  Exterior painting should match the existing

1.14  Replace 4x fibre or plastic roofing irons

1.15 Replace damage roofing irons wall sheets

1.16  Painting schedule must applied.

2.00 INTERIOR MAIRTENANCE:

2.01  All Rotten & Damaged ceiling and strips inside control room should be removed and replace.

2.02  Supply and install additional 1x new aircond unit at the front end of the control room.

2.03 Replace the existing aircond unit inside control.

2.04  Replace or repair default GPO, Light fittings and light bulbs as per the standard to match the
existing.

2.05 Painting should match the PPL colour either sky biue or ocean blue.

2.06  Painting schedule must applied.

2.07 Replace faulty light frames.

2.08 Replace damaged side wall ceilings

2.09  Repair faulty taps and water pipes

2.10  Supply 3x wheel bin and 1x fridge

2.11  All doors must be painted with PPL Colour



2.12° supply 3x chair , 1x workstation table and 1x filling 4 drawer cabinet

3.00 NOTICE TO CONTRACTOR:

3.01 Itis the Contractors responsibility to very all dimensions, measurements, material brands and
types on the job site prior to execution of the work described in the Scope.

The Contract should carefully organize, so far as the work allows. The follow on of each trade in
correct sequence so as to avoid damages to finishes.

The Contractor is required to visit the site and inspect the works with PPL Site Supervisor and then
provide a quote to carry out the works.

The work site is at PPL Daru LOCATION: Daru- Western Province.Power Station

Prepared By:

Name: Martin Aiwara
Position: Facility Coordinator —Southern Region
Date: 29/05/2019

Approved By.
Name: Linus Melivala
Position: Regional Manager SNGI.

Date: ... /..../2019
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Daru Power Station Maintenance SPECIFICATION

PURPQOSE: The PPL Industrial building (Power Siation) in Daru should be
maintain to an acceptable level and improve PPL's image in the
Western Province. The general condifion of the Power Station is

potentially hazardous .risk and becomes unhealthy for Officers fo
waik within.

FOR: Daru Operation- SOUTHERN REGION

T&D and Business Unit — SOUTHERN/NGI OPERATION-

1. SCOPE OF Work

This specification covers the supply of [abour, materials and logistics for the
Maintenance work to be carried out to PPL Power Station Building in Daru ,Western
Province.



SPECIFICATION.
v" Demolition & Disposal
Carpentry
loinery
Plumbing
Electrical
Supply
Supervision

AU NN

2.1 COMPLIANCE WITH STANDARDS
As per the attached Scope of Work.

TOOLS AND EQUIPMENT

Tools and equipment required are helmets, safety vests, hand gloves and safety boots
safety glass and safety clothing’s scaffolds.

TERMS AND CONDITIONS

Contractor should be prepared to carry out work in a good and manlike manner the
works describe in the scope and alsa exercise care in carrying out maintenance to the
Power Station building and not causing damages to the other part of the building that
was not included in the scope of work. The contractor is liable for the welfare and the
insurance of its employees. PNG Power will not held liable for any incident that may
accur in the course of the contractor’s duties whilst carrying out this contract work.

PAYMENT

Upon completion of the given contract, the contractor shall arrange with PPL building
maintenance team for jain inspection and arrange for payment.

CONTACT PERSONS
Forward your requests regarding clarification and or additional information should be

directed to;
vir. Martin Aiwara on Email: maiwara@pngpower.com.pg




SUPPLY/TENDER

Supplier to submit Quote to:

Tenders Committee

PNG Power Ltd

P.O. Box 1105 BOROKQO, NCD,

Papua New Guinea

Email: supplyhelpdesk@pngpower.com.pg

Note:

Submission of this quote/tender shall be one (1} week. Quotations received after the
closing date will not be considered.



